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ATTACHMENT J-7  

GOVERNMENT FURNISHED SERVICES/ITEMS (GFSI) 

 
(a) DOE and the Contractor recognize that implementation of the PWS in an optimized fashion is dependent upon 

many activities, including the Government Furnished Services and Items (GFSI) identified below. 

(b) Within thirty (30) days after the NTP of the Transition Task Order and by September 1 prior to each fiscal year 

end, the Contractor shall provide the CO a projection of its needed GFSI for the upcoming fiscal year in the format 

of the table below.  The Contractor shall also provide quarterly updates to this projection, if changes occur, to the 

CO. Amendments to the projection, if any, shall be provided to the CO 45 days in advance of the GFSI need date. 

(c) All equipment, supplies and other materials needed to perform this work and not included as Government 

furnished equipment shall be supplied by the contractor.  

Table. Detailed Description of Government Furnished Services and Items 

GFS&I Scope Contractor Requirements DOE Role 

DOE Safeguards and Security (SAS) 

initial survey during contract 

transition (Section C.2.1) 

The Contractor shall be subject to a 

DOE SAS initial survey conducted 

in accordance with U.S. DOE Order 

470.4B, Admin Change 1, 

Safeguards and Security Program. 

(Section C.2.1) 

Perform SAS Survey per Section (Section 

C.2.1) 

Transport of TRU waste to WIPP is a 

government furnished service that is 

provided by CBFO. 

The contractor shall utilize transport 

containers provided by WIPP. Costs 

for transportation of TRU waste to 

WIPP that are associated with: 

TRUPACT-II, TRUPACT-III once 

certified, HalfPACT, RH-72B 

casks, other approved NRC licensed 

containers, trailers, tractors, drivers, 

and disposal at WIPP are borne by 

CBFO. 

(Sections C.5.1.05; C.5.3.04; 

C.5.4.03) 

DOE will supply TRUPACT-II, 

TRUPACT-III once certified, 

HalfPACT, RH-72B casks, other 

approved NRC licensed containers, 

trailers, tractors, and drivers for shipment 

of TRU waste to WIPP for disposal. 

Certification of RH-TRU waste is a 

government furnished service that is 

provided by CBFO. 

The Contractor shall utilize the 

services of the DOE CBFO CCP 

contractor to develop RH-TRU 

waste certification data packages 

and assemble the loads. 

(Section C.5.3.01; C.5.4.01) 

DOE will supply certification resources 

for RH-TRU certification and assembly 

of payload. 



Idaho Cleanup Project (ICP) – FINAL RFP        Section J 

Solicitation No. 89303319REM000034  Attachment J-7 

 

J-7-2 

GFS&I Scope Contractor Requirements DOE Role 

Implementing the Contract requires the 

Contractor to utilize Government 

controlled data systems. 

Government controlled services, 

data systems and technical systems 

are available for contractor access 

as needed to provide project support 

services. 

DOE will ensure the following services, 

data systems and technical systems are 

available to the contractor throughout the 

period of performance of this contract: 

a) Computerized Accident/Incident 

Reporting System (CAIRS) 

b) Non-Compliance Tracking System 

(NTS) Database 

c) Occurrence Reporting and Processing 

System (ORPS) 

d) Nuclear Material Management and 

Safeguards Systems Software 

e) Project Assessment and Reporting 

system (PARS-II) 

Records (regardless of format) 

acquired from a predecessor 

contractor for the performance of 

work under this contract are being 

provided as Government-furnished 

items and shall be maintained and 

dispositioned in accordance with the 

requirements within this contract. 

The Contractor shall maintain, 

safeguard, and disposition records 

and information content acquired 

from a predecessor contractor in 

accordance with applicable Federal 

laws, regulations, and DOE 

directives, as described in Section 

C.9.1.02. 

DOE shall review and inspect the 

Government records and information 

content before releasing it to the 

successor contractor. 

 


